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ITEM # DESCRIPTION QUANTITY WASTAGE
QTY 

W/WASTAGE
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LABOR 
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HOURS

TOTAL LABOR 

COST
UNIT COST TOTAL COST TRADE  COST

General Labor and Security

General Labor and Security
Temporary Security

Site Security Fence Rental

1

The General Labor & Security subcontractor shall include a Sixty 

Thousand ($60,000)

Allowance within its base bid for the addition, relocation, 

maintenance, and disposal of temporary chain link fence and gates.

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $60,000

Temporary Fire Extinguisher

2

The General Labor & Security subcontractor shall include a Seven 

Thousand and Five

Hundred dollar ($7,500) allowance within its base bid to provide 

temporary fire extinguishers throughout project construction. This 

allowance shall include thirty (30), ten pound (10 lbs.), multipurpose 

dry-chemical type fire extinguishers with stands at locations 

designated by the Construction Manager. Fire Extinguisher shall be 

fabricated in accordance with NFPA No. 10, 10A, 10L, and UL 

Standards. Except the hose, gauge face cover, and horn cone parts 

shall be metal. No plastic or nylon valves, trigger/handle, casing, or 

gauge will be acceptable. Fire extinguishers shall be inspected 

monthly and serviced and re-certified every 12 months.

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $7,500

Permanent Security

Site Securirty Camera

3

The General Labor & Security subcontractor shall include a Forty 

Thousand and Five

Hundred dollar ($40,500) Allowance within its base bid for the 

installation, removal, camera rental, and site security monitoring 

services as required by the Construction Manager throughout the 

project duration.

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $40,500

Miscellaneous Carpentry
The General Labor & Security subcontractor shall include an 

Allowance within its base 

bid for Miscellaneous Carpentry services
1. The General Labor & Security subcontractor shall include an 

Allowance within its base 

bid for Miscellaneous Carpentry services. This allowance shall 

include two (2) full-time 

carpenters (40-hours/week) for 10 weeks. Total number of man-

hours included in this 

allowance: 800 man-hours. Man-hours use shall be used at the 

Construction Manager 

discretion through the course of the project. Time may not be 

consecutive, and multiple 

mobilizations may be required. Daily work tickets shall be signed by 

the construction 

manager for allowance reconciliation. 

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $40,000

Miscellaneous Rough Carpentry materials

4

The General Labor & Security subcontractor shall include a 

Fifty Thousand Dollar ($50,000) allowance within its base bid for the 

procurement of Miscellaneous Rough Carpentry materials. The 

miscellaneous shall provide copies of invoices to the Constructions 

Manager prior to being able to invoice for the same.

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $50,000

Installation of Roof Nailers
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5

The General Labor & Security subcontractor shall include a Nine 

Thousand One Hundred and Seventy Dollar ($9,170) allowance 

within its base bid for the installation of Roof Nailers. Multiple 

mobilizations shall be required throughout the course of the 

project. This allowance shall include carpenter manhours, 

tool/equipment, and materials for the execution of this work. 

Subcontractor shall obtain Construction Manager daily ticket 

signature at the completion of each work day. Copy of daily labor 

tickets and material invoices shall be required for allowance 

reconciliation and invoicing

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $9,170

Allowance Burn-Rate Control
Installation and removal of Safety Guard Rails

6

The General Labor & Security subcontractor shall include a Twenty-

Five Thousand Dollar ($25,000) allowance within its base bid for the 

installation and removal of Safety Guard Rails. Multiple 

mobilizations shall be required throughout the course of the 

project. This allowance shall include carpenter manhours, 

tool/equipment, and materials for the execution of this work. 

Subcontractor shall obtain Construction Manager daily ticket 

signature at the completion of each work day. Copy of daily labor 

tickets and material invoices shall be required for allowance 

reconciliation and invoicing

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $25,000

Installation and removal of Temporary Doors

6

The General Labor & Security subcontractor shall include a Thirteen 

Thousand and Five Hundred Dollar ($13,500) allowance within its 

base bid for the installation and removal of Temporary Doors. 

Multiple mobilizations shall be required throughout the course of 

the project. This allowance shall include carpenter manhours, 

tool/equipment, and materials for the execution of this work. 

Subcontractor shall obtain Construction Manager daily ticket 

signature at the completion of each workday. Copy of daily labor 

tickets and material invoices shall be required for allowance 

reconciliation and invoicing

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $13,500

Installation and removal of Elevator Shaft Protection and Platforms

7

The General Labor & Security subcontractor shall include a Thirteen 

Thousand Dollar ($13,000) allowance within its base bid for the 

installation and removal of Elevator Shaft Protection and Platforms. 

Multiple mobilizations shall be required throughout the course of 

the project. This allowance shall include carpenter manhours, 

tool/equipment, and materials for the execution of this work. 

Subcontractor shall obtain Construction Manager daily ticket 

signature at the completion of each workday. Copy of daily labor 

tickets and material invoices shall be required for allowance 

reconciliation and invoicing

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $13,000

Installation and removal of Hole Covers



8

The General Labor & Security subcontractor shall include a Thirteen 

Thousand and Five Hundred Dollar ($13,500) allowance within its 

base bid for the installation and removal of Hole Covers. Multiple 

mobilizations shall be required throughout the course of the 

project. This allowance shall include carpenter manhours, 

tool/equipment, and materials for the execution of this work. 

Subcontractor shall obtain Construction Manager daily ticket 

signature at the completion of each workday. Copy of daily labor 

tickets and material invoices shall be required for allowance 

reconciliation and invoicing

1 0% 1 LS $0.00 $0 1 CARP $50 0.000 0 $0 $0.00 $13,500

Subtotal (General Labor and Security) TOTAL MAT COST: $0 LABOR COST $0 $272,170

Operable Partitions

Operable Partitions 

9

4" Thk. STC 50 Operable Partitions @ 10'-0" H  (320 SF)

- 38" O.D. Hanger Rods By Manufacturer 

- Hanger Bracket By Manufacturer 

- Stl Track And Aluminum Guide Rail 

- Stl. 4-Wheel Ball Bearing Trolleys 

- Vinyl Top Seal 

- Automatic Drop Seal Provide 2" Operating Clearance (+1/2"-1 1/2")  

(510/17)

- Sheet Reference: A703

- Room/Area: Classroom  1102 / 1103

32 10% 35 LF $22.50 $792 1 CARP $70 0.120 4 $296 $30.90 $1,088

Head Support 

10 Head Support 32 10% 35 LF $10.00 $352 1 CARP $70 0.120 4 $296 $18.40 $648

9. Schedule Constraints:

11

Includes provisions for necessary adjustments as required for 

satisfactory set-up and operation. This includes potential additional 

adjustments/tweaking at substantial completion of project.

1 10% 1 L.S $300.00 $330 1 CARP $70 3.000 3 $231 $510.00 $561

9. Schedule Constraints:

12

Contractor to submit all shop drawings and samples as required in 

the drawings/specification and obtain timely approvals prior to 

commencing work. Tile contractor to promptly notify Samet of any 

procurement delays and/or lead time issues relating to any of the 

specified finishes/materials and place orders accordingly to facilitate 

on-time installation. Any delays due to untimely submittals and/or 

late orders will be the responsibility of this contractor.

1 10% 1 L.S $450.00 $495 1 CARP $70 2.000 2 $154 $590.00 $649

Subtotal (Operable Partitions) TOTAL MAT COST: $1,969 LABOR COST $976 $2,945

Manual Roller Shades
Curtainwall

13
3'-0" W x 19'-0" H Manual Roller Shades For CW4: Curtainwall 

- Elevation: A253 (7)
1 0% 1 EA $923.00 $923 1 CARP $50 8.000 8 $400 $1,323.00 $1,323

14
4'-0" W x 11'-2" H Manual Roller Shades For CW5: Curtainwall 

- Elevation: A253 (5)
1 0% 1 EA $1,125.00 $1,125 1 CARP $50 10.000 10 $500 $1,625.00 $1,625

15
3'-0" W x 18'-7" H Manual Roller Shades For CW9: Curtainwall 

- Elevation: A252 (2) & A252 (4)
9 0% 9 EA $1,198.00 $10,782 1 CARP $50 15.000 135 $6,750 $1,948.00 $17,532

Storefront

16
3'-4" W x 11'-0" H Manual Roller Shades For SF1: Storefront 

- Elevation: A254 (5)
1 0% 1 EA $850.00 $850 1 CARP $50 5.000 5 $250 $1,100.00 $1,100

17
3'-0" W x 9'-0" H Manual Roller Shades For SF8: Storefront 

- Elevation: A253 (6)
10 0% 10 EA $945.00 $9,450 1 CARP $50 6.000 60 $3,000 $1,245.00 $12,450

18
3'-0" W x 10'-1" H Manual Roller Shades For SF11: Storefront 

- Elevation: A252 (3)
4 0% 4 EA $965.00 $3,860 1 CARP $50 6.000 24 $1,200 $1,265.00 $5,060



Misc Allowances 

19 Electrical work 17 0% 17 EA $650.00 $11,050 1 CARP $50 5.650 96 $4,803 $932.50 $15,853

Subtotal (Window Treatments) TOTAL MAT COST: $38,040 LABOR COST $16,903 $54,943

Blocking Matrix

Blocking Matrix

Fire Extinguisher Cabinets

20 Fire Extinguisher Cabinets Blocking 'FEC' 95.35 10% 105 LF $3.30 $346 1 CARP $70 0.025 3 $184 $5.05 $530

21 Fire Extinguisher Cabinets Blocking 'FEW' 10.22 10% 11 LF $3.30 $37 1 CARP $70 0.025 0 $20 $5.05 $57

Monitor Brackets

22 Monitor Display Brackets Blocking 'MDB' 161.1 10% 177 LF $3.30 $585 1 CARP $70 0.025 4 $310 $5.05 $895

Appliances & Equipments

23 Appliances & Equipments Blocking 3199.7 10% 3520 LF $3.30 $11,615 1 CARP $70 0.025 88 $6,159 $5.05 $17,774

Subtotal (Operable Partitions) TOTAL MAT COST: $12,583 LABOR COST $6,673 $19,256

Billing Readiness

Billing Readiness

24
Align Invoicing/Photo Documentation For On-Site Stored Materials: 

Reject Off-Site Storage Charges Per SOW
1 0% 1 LS $0.00 $0 1 CARP $70 0.000 0 $0 $0.00 $6,598

Subtotal (Operable Partitions) TOTAL MAT COST: $0 LABOR COST $0 $6,598

T&M Governance

T&M Governance

25
Only With Written PM Authorization: Standardize Same-Day 

signatures.
1 0% 1 LS $0.00 $0 1 CARP $70 0.000 0 $0 $0.00 $8,500

Subtotal (Operable Partitions) TOTAL MAT COST: $0 LABOR COST $0 $8,500

Residential & Commercial Appliances

26

Metal Parts Washer 'MPW' 

- Sheet Reference: A101A, A104A  

- Room/Area: Sim. Firearms Storage & Maintenance 1305, Gun 

Cleaning 1719

2 0% 2 EA $650.00 $1,300 1 CARP $70 1.000 2 $140 $720.00 $1,440

27

Residental Staked Washer Dryer 'SWD' 

- Sheet Reference: A101A, A104A  

- Room/Area: Sim. Firearms Storage & Maintenance 1305, Ranger 

Maintenance 1714

2 0% 2 EA $850.00 $1,700 1 CARP $70 1.000 2 $140 $920.00 $1,840

28

Vending Machine 'VM' 

- Sheet Reference: A104A, A402A  

- Room/Area: Sim. Firearms Storage & Maintenance 1305, Gun 

Cleaning 1719

5 0% 5 EA $1,020.00 $5,100 1 CARP $70 1.000 5 $350 $1,090.00 $5,450

29

Coffe Macker 'CM' 

- Sheet Reference: A402A 

- Room/Area: Catering 1104B

1 0% 1 EA $450.00 $450 1 CARP $70 1.000 1 $70 $520.00 $520

30

Dishwasher (Residental) 'DW' 

- Sheet Reference: A402A 

- Room/Area: Catering 1104B

1 0% 1 EA $750.00 $750 1 CARP $70 2.000 2 $140 $890.00 $890

31

Ice macgine - Type 1 'IC1' 

- Sheet Reference: A402A 

- Room/Area: Catering 1104B

1 0% 1 EA $320.00 $320 1 CARP $70 1.000 1 $70 $390.00 $390

32

Microwave (Residental) 'MCW' 

- Sheet Reference: A104A, A402A 

- Room/Area: Touchdown Stations 1703A, Catering 1104B, Vending 

C1102A

4 0% 4 EA $420.00 $1,680 1 CARP $70 2.000 8 $560 $560.00 $2,240

33

Refrigerator (Residental) 'REF' 

- Sheet Reference: A402A 

- Room/Area: Catering 1104B

1 0% 1 EA $650.00 $650 1 CARP $70 1.000 1 $70 $720.00 $720



34

Mini Refrigerator 'MRE' 

- Sheet Reference: A104A 

- Room/Area: Touchdown Stations 1703A

1 0% 1 EA $480.00 $480 1 CARP $70 1.000 1 $70 $550.00 $550

35

SIM Refrigerator 

- Sheet Reference: A402D 

- Room/Area: N/A

1 0% 1 EA $750.00 $750 1 CARP $70 1.000 1 $70 $820.00 $820

36

Ultra Sonic Gun Cleaner 'USC' 

- Sheet Reference: A104A 

- Room/Area: Gun Cleaning 1719

2 0% 2 EA $200.00 $400 1 CARP $70 1.000 2 $140 $270.00 $540

37

Portable Parts Washer 'PPS' 

- Sheet Reference: A104A 

- Room/Area: Gun Cleaning 1719

1 0% 1 EA $250.00 $250 1 CARP $70 1.000 1 $70 $320.00 $320

38

Drinking Fountain 'DF' 

- Sheet Reference: A102A, A401  

- Room/Area: Popat 1210, Enl. Plan - Unisex 1209A & 1209B

2 0% 2 EA $742.00 $1,484 1 CARP $70 2.000 4 $280 $882.00 $1,764

Subtotal (Operable Partitions) TOTAL MAT COST: $15,314 LABOR COST $2,170 $17,484

SUBTOTAL $381,895.55

OVERHEADS & PROFITS 19% $72,560.15

INSURANCES 3% $11,456.87

CONTIGENCY 7% $26,732.69

TOTAL BASE BID $492,645.25

Note:

1. This estimate is based on real market prices that are regularly updated by our team persons through market surveys and online resources, we still encourage our clients to put their own.

2. This sheet is your property and we encourage you to fine tune the wastage and pricing values to your preference.

3. Feel free to contact us for any queries or suggestions.

CLARIFYING QUESTIONS

1. Location, Overall Width (Lf), Finished Height (To Finished Head Or Structure), Stc Rating, Operation 

(Manual/Motorized), Panel Thickness, And Face Finish.

4. We didn't find any Motorized Partition

3. We did it (line item number 24)

2. We Have No Find Any “Folding Partition Wall”. That Is Why We Only Provided Operable Partitions.

AnswersQuestions

2. Confirm Which Plan Callouts Correspond To Operable Partitions Vs. Demountable/Folding Doors. For The “Folding Partition Wall” 

On Level 1 Main – Area C, Provide Exact Grid-To-Grid Length And Finished Height. [A103A/Overall]

1. Please Provide The Operable Partition Schedule Identifying Each Partition Mark, Location, Overall Width (Lf), Finished Height (To 

Finished Head Or Structure), Stc Rating, Operation (Manual/Motorized), Panel Thickness, And Face Finish. [Missing Info; Tie To: 

A103A Plan Callout; Spec 10 22 26 Not Provided]

4. Are Any Partitions Motorized? If Yes, Furnish Electrical One-Lines, Control Locations, Interlocks, And Emergency Release 

Sequences; Identify Any Bas Integration. [Trade Package 10C Sow 10.0.5; E Sheets – Not Provided]

3. Provide The Head Support/Deflection Criteria And Structural Support Member Sizing (By 05A) At Each Partition, Including 

Allowable L/Xxx Deflection And Maximum Out-Of-Plumb Tolerances At Pocket Jambs. [Trade Package 10C Sow 39.0.4; Structural 

Sheets – Not Provided]



6. Acoustics: Identify The Required Laboratory Stc And Any Field Nic Testing For Each Partition; Confirm Light-Leak Inspection 

Acceptance Criteria At Substantial Completion. [Trade Package 10C Sow 10.0.8; Spec 10 22 26 – Not Provided]

5. Pass Doors: Are Pass Doors Required At Any Partition Run? If So, Provide Count, Swing, Hardware Sets, Closers, Thresholds, And 

Ada Clearances; Confirm Tie-In To 08 71 00 Hardware Sets. [Trade Package 10C Sow 10.0.6; 08 71 00 Secondary]

8. Head Detail: Provide The Specific Head Detail Reference(S) (If Other Than A510/17) Indicating Track Recess Vs. Exposed, Required 

Shim Space, And Fire/Smoke Separation Needs If Applicable. [A510/17; A110–A115]

7. Pocket Details: Provide Pocket Depth/Clear Width, Closure Type, And Finish Build-Ups (Frl, Paint, Trim), Including Base And Top 

Trims. [A103B/Note; A510/17 Reference; Finish Sheets I01.01 Series]

9. Schedule Constraints: Confirm Partition Install Window And Areas Turnover Sequencing To Avoid Re-Tuning Panels After Final 

Floor Leveling And Ceiling Completion. [Trade Package 10C Sow 39.0.2, 10.0.2]
9. We did it (line item number 25, 26)

8. We did it (line item number 23)

7. We Did Not Find Any Partition That Slides Into A Wall Pocket.

6. We Have Provided The Stc Rating For Partition.

5. There Is No Pass Door Into The Partitions. Zig Zag Parition design 


